TEMPORARY PAVEMENT MARKING |1, YELLOW |
100 nm | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 240 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 942, 080. 38 ROUTE : 46
CALL ORDER : 240 CONTRACT ID : RS- 24256-A COUNTI ES : DECATUR FRANKLI N
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR | NC. $ 1,489, 220.01 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,732 507.93 116. 3366%
3 35-0918397 RIETH R LEY CONSTRUCTI ON COVPANY, | NC. $ 1,887,441.25 126. 7402%
4 31-0515195 VALLEY ASPHALT CORPORATI ON $ 1,913,130.12 128. 4652%
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR, | NC| M LESTONE CONTRACTORS, L.P. | RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm o o e e e e e e h e o e e o e e e e e et e e e e e e e e e e e e e oemeeoao-oo
SECTI ON 0001  RESURFACE (NON-3R/ 4R STANDARDS)
I I I
0001 105- 06790 8.000 M | 1000. 00000 8000. 00| 1400. 00000 11200. 00| 1600. 00000 12800. 00
FIELD OFFICE, 27.9 n2 [ [ |
0002 110-01001 LUMP|  10000. 00000 10000. 00|  68000. 00000 68000. 00|  46570. 00000 46570. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
0003 202- 60821 216080.000 n2 | 0. 20000 43216. 00| 0. 62000 133969. 60| 0. 63000 136130. 40
SURFACE M LLI NG, Bl TUM NOUS | | [
0004 303- 52309 3185.000 My | 15. 00000 47775. 00| 14. 70000 46819. 50| 18. 00000 57330. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | [
0005 305- 05204 850.000 My | 80. 00000 68000. 00| 84. 00000 71400. 00 95. 00000 80750. 00
HVA FOR PATCHI NG | |
0006 305- 05206 4765.140 My | 34. 00000 162014. 76| 34. 30000 163444. 30| 35. 50000 169162. 47
W DENI NG W TH HVA | | |
0007 401- 05454 22283.700 My | 22. 00000 490241. 40| 22. 25000 495812. 33| 27. 90000 621715. 23
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0008 401- 05456 14948.400 My | 30. 00000 448452, 00| 34. 75000 519456. 90| 34. 00000 508245. 60
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 402- 05495 200.000 My | 60. 00000 12000. 00| 46. 50000 9300. 00| 30. 00000 6000. 00
HVA WEDGE AND LEVEL | |
0010 406- 05520 103.500 My | 175. 00000 18112. 50 100. 00000 10350. 00| 155. 00000 16042. 50
ASPHALT FOR TACK COAT | | |
0011 501- 02400 LUWP| 5000. 00000 5000. 00| 5100. 00000 5100. 00| 7000. 00000 7000. 00
PROFI LOGRAPH | | |
0012 610- 05527 2325.500 My | 45. 00000 104647. 50| 50. 90000 118367. 95| 54. 00000 125577. 00
HVA FOR APPROACHES | |
0013 801- 06049 4535.000 m | 1. 00000 4535. 00| 0. 70000 3174. 50| 1. 35000 6122. 25
I
I



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 240 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 942, 080. 38 ROUTE : 46
CALL ORDER : 240 CONTRACT 1D : RS- 24256- A COUNTI ES : DECATUR FRANKLI N
LETTI NG DATE : 06/15/99 10:00 AM DISTRCT  : SEYMOUR DI STR CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397

| O MARA, DAVE CONTRACTOR, | NC| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0014 801- 06640 58.000 EACH| 65. 00000 3770. 00| 59. 00000 3422. 00| 70. 00000 4060. 00
CONSTRUCTI ON SIGN, A | | |

0015 801- 06643 2269.000 m | 3. 00000 6807. 00| 3. 50000 7941. 50| 2. 70000 6126. 30
TEMPORARY PAVEMENT MARKING |, YELLOW | | |
100 mm | | |

0016 801- 06644 26.000 m | 5. 00000 130. 00| 3. 50000 91. 00| 2. 70000 70. 20
TEMPCRARY PAVEMENT MARKING |, WHITE, | | |
100 mm | | |

0017 801- 06647 52.000 m | 5. 00000 260. 00| 0. 70000 36. 40 1. 75000 91. 00
TEMPORARY PAVEMENT MARKING, |1, WHITE, | |
100 mm | |

0018 801- 06775 LUMP|  20000. 00000 20000. 00|  32750. 00000 32750.00|  52500. 00000 52500. 00
MAI NTAI NI NG TRAFFI C | |

0019 805- 78510 15.000 m | 20. 00000 300. 00| 10. 00000 150. 00 4. 00000 60. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | |

0020 805- 78795 36.000 m | 60. 00000 2160. 00| 50. 00000 1800. 00 26. 00000 936. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | |

0021 808- 01226 1203.000 EACH| 8. 00000 9624. 00| 7. 35000 8842. 05 6. 50000 7819. 50

SNOWPLOMBLE RAI SED PAVEMENT NMARKER | |

CASTI NG, | NSTALL |

0. 16000 784. 64| 0. 14000 686. 56
I
|

I

0022 808- 06712 4904.000 m | 0. 14000 686. 56
LINE, PAINT, BROKEN, YELLOW 100 nm |

0023 808- 06713 43097.000 m | 0. 16000 6895. 52 0. 14000 6033. 58 0. 14000 6033. 58
LINE, PAINT, SOLID, WHI TE, 100 nm | |

0024 808- 06714 10134.000 m | 0. 16000 1621. 44 0. 14000 1418. 76 0. 14000 1418. 76
LINE, PAINT, SOLID, YELLON 100 mm | |

0025 808- 75297 32.000 m | 12. 50000 400. 00| 10. 95000 350. 40 15. 00000 480. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |

0026 808- 75300 111.000 m | 3. 25000 360. 75 2. 75000 305. 25 2. 65000 294. 15
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LI NE, 150nm | |

0027 808- 75320 2.000 EACH 100. 00000 200. 00| 80. 00000 160. 00 66. 00000 132.00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |

0028 808- 75325 1.000 EACH 150. 00000 150. 00| 100. 00000 100. 00 81. 00000 81. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0029 808- 75994 1203.000 EACH| 7. 50000 9022. 50| 6. 45000 7759. 35 6. 25000 7518. 75
PRI SMATI C REFLECTCR | |

0030 808- 75996 1185.000 EACH| 4.00000 4740. 00| 3. 60000 4266. 00 4. 80000 5688. 00

SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [

I
I
I
I
|I
I
I
|
I
I
I
I
|
I
|
I
I
|
I
|
I
I
I
I
I
I
|
I
|
REMOVE [ | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 240 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 942, 080. 38 ROUTE : 46
CALL CRDER : 240 CONTRACT ID : RS- 24256-A COUNTI ES : DECATUR FRANKLI N
LETTI NG DATE : 06/15/99 10: 00 AM DISTRCT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-0918397
| O MARA, DAVE CONTRACTOR, | NC] M LESTONE CONTRACTCRS, L.P. | R ETH R LEY CONSTRUCTI ON OOM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
SECTI ON TOTALS | $ 1,489, 220.01] $ 1,732, 507.93| $ 1,887,441.25
------------------------------------------ e m mm o m e m e o e et e oo e e o e e e e e e et e e e e e e e e e e e e e e e memeeeaoon
| $ 1,489, 220.01] $ 1,732, 507.93| $ 1,887, 441.25




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 240 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 942, 080. 38 RQUTE : 46
CALL ORDER : 240 CONTRACT I D : RS-24256-A COUNTI ES : DECATUR FRANKLI N
LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 31-0515195 | |
| VALLEY ASPHALT CORPORATI ON | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 RESURFACE ( NON- 3R/ 4R STANDARDS)

|
0001 105-06790 8.000 MOS | 900. 00000 7200. 00|

|

FIELD OFFICE, 27.9 n2 [ [ |
0002 110- 01001 LUMP|  95636. 51000 95636. 51| |
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
0003 202- 60821 216080.000 n2 | 0. 44000 95075. 20| |
SURFACE M LLING, Bl TUM NOUS | | [
0004 303- 52309 3185.000 My | 15. 98000 50896. 30| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0005 305- 05204 850.000 My | 119. 22000 101337. 00| |
HVA FOR PATCHI NG | | [
0006 305- 05206 4765.140 My | 31. 28000 149053. 58 |
W DENI NG W TH HVA | | |
0007 401- 05454 22283.700 My | 30. 98000 690349. 03| |
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0008 401- 05456 14948.400 My | 35. 11000 524838. 32| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | [ |
0009 402- 05495 200.000 My | 39. 04000 7808. 00| |
HVA WEDGE AND LEVEL | [ |
0010 406- 05520 103.500 My | 275. 00000 28462. 50| |
ASPHALT FOR TACK COAT | | |
0011 501- 02400 LUWP| 3756. 22000 3756. 22| |
PROFI LOGRAPH | [ [
0012 610- 05527 2325.500 My | 33. 27000 77369. 39| |
HVA FOR APPROACHES | [ |
0013 801- 06049 4535.000 m | 1. 00000 4535, 00| |
TEMPORARY PAVEMENT MARKING, |1, YELLOW | | |
100 mm [ | |
0014 801- 06640 58.000 EACH 75. 00000 4350. 00| |
CONSTRUCTI ON SI GN, A | [ |
0015 801- 06643 2269.000 m | 2. 45000 5559. 05| |
TEMPCRARY PAVEMENT MARKING |, YELLOW | | |
100 mm | | |
0016 801- 06644 26.000 m | 2. 45000 63. 70| |
TEMPCRARY PAVEMENT MARKING |, WHITE, | [ |
100 mm | | |
0017 801- 06647 52.000 m | 0. 99000 51. 48| |
TEMPORARY PAVEMENT MARKING |1, WHITE, | | |
100 mm | | |
0018 801- 06775 LUMP|  35953. 81000 35953. 81| |
I

MAI NTAI NI NG TRAFFI C [ |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 240 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 942, 080. 38 RQUTE : 46
CALL ORDER : 240 CONTRACT I D : RS-24256-A COUNTI ES : DECATUR FRANKLI N
LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 31-0515195 | |
| VALLEY ASPHALT CORPORATI ON | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m e mm e e e e e m e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeaeoooos
0019 805-78510 15.000 m | 9. 00000 135. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED |
0020 805- 78795 36.000 m | 42. 50000 1530. 00
SAW CUT FOR ROADWAY LOOP AND SEALER |
0021 808-01226 1203. 000 EACH 7.33000 8817.99

SNOAPLOMBLE RAI SED PAVEMENT NMARKER [
CASTI NG | NSTALL

I
0022 808-06712 4904.000 m | 0. 13000 637.52
LI NE, PAINT, BRCKEN, YELLOWN 100 mm |
0023 808-06713 43097.000 m | 0. 13000 5602. 61
LINE, PAINT, SCLID, WH TE, 100 mm |
0024 808-06714 10134.000 m | 0. 13000 1317. 42
LINE, PAINT, SCLID, YELLOW 100 mm |
0025 808- 75297 32.000 m | 14. 75000 472.00

I
I
I
I
|
I
I
I
|
I
|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 600mm | |
0026 808- 75300 111.000 m | 2. 60000 288. 60|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
CROSSWALK LINE, 150nm | |
0027 808- 75320 2.000 EACH 65. 00000 130. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW |
0028 808- 75325 1.000 EACH 79. 99000 79. 99
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0029 808- 75994 1203.000 EACH| 6. 45000 7759. 35
I

I

PRI SMATI C REFLECTCR |
0030 808- 75996 1185.000 EACH 3. 43000 4064. 55
SNOWPLOMBLE RAl SED PAVEMENT MARKER, | |
REMOVE | |
SECTI ON TOTALS [ $ 1,913, 130. 12|
------------------------------------------ o m mm o m e m e e o e et e o e e o o e e e e et e e e e e e e e e oo me—eooaoooo

CONTRACT TOTALS | $ 1,913, 130. 12| |




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 250 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 045, 720. 34 RQUTE : US 33
CALL ORDER : 250 CONTRACT I D : RS-24355-A COUNTI ES : ALLEN VWH TLEY
LETTI NG DATE : 06/15/99 10: 00 AM DI STR CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 11/22/99 COWLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 34-4272670 JOHNSON, S.E. COVPANIES, | NC. $ 2,070, 926.00 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON COMPANY, | NC. $ 2,196, 041. 66 106. 0415%
3 35-1139301 E & B PAVING |NC $ 2,418, 111.00 116. 7647%
| (1) 34-4272670 | (2) 35-1065659 | (3) 35-1139301

| JOHNSON, S.E. COVPAN ES, | NC| BROOKS CONSTRUCTI ON COVPANY, | E & B PAVING | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

I I I
0001 105-06790 9.000 M35 | 750. 00000 6750. 00| 1215. 00000 10935. 00| 1000. 00000 9000. 00

FIELD OFFICE, 27.9 n2 [ | |
0002 110- 01001 LUMP|  88000. 00000 88000. 00|  109000. 00000 109000.00]  80000. 00000 80000. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
0003 202- 60820 139500. 000 n2 | 0. 55000 76725. 00| 0. 12000 16740. 00| 0. 40000 55800. 00
SURFACE M LLING ASPHALT | |
0004 202- 60820 17300.000 n2 | 1. 70000 29410. 00| 1.32000 22836. 00| 2.00000 34600. 00
SURFACE M LLING ASPHALT , SPECI AL | | [
0005 303- 52309 5900.000 My | 8. 00000 47200. 00| 13. 23000 78057. 00| 12. 00000 70800. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0006 305- 05204 2000.000 My | 55. 00000 110000. 00| 44. 09000 88180. 00| 50. 00000 100000. 00
HVA FOR PATCHI NG SHOULDER | |
0007 305- 60400 250.000 My | 15. 00000 3750. 00| 8. 82000 2205. 00| 6. 00000 1500. 00
COVPACTED AGGREGATE FOR PATCHI NG | | [
0008 401- 05437 5200.000 My | 25. 00000 130000. 00| 22. 05000 114660. 00| 28. 00000 145600. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | [
0009 401- 05455 15500.000 My | 19. 50000 302250. 00| 22. 98000 356190. 00| 26. 00000 403000. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0010 401- 05456 10800.000 My | 31. 00000 334800. 00| 28. 38000 306504. 00| 34. 00000 367200. 00
QC/ QA HVA SURFACE 9.5 nm MAINLI NE | | |
0011 401- 05463 11800.000 My | 19. 50000 230100. 00| 22. 98000 271164. 00 26. 00000 306800. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| |
0012 401- 05464 7500.000 My | 22. 00000 165000. 00| 27. 34000 205050. 00| 29. 00000 217500. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0013 402- 05495 12700.000 My | 23. 00000 292100. 00| 23. 59000 299593. 00 22. 00000 279400. 00
HVA WEDGE AND LEVEL | |
0014 406- 05520 206.000 My | 85. 00000 17510. 00| 55. 11000 11352. 66| 150. 00000 30900. 00
I

ASPHALT FOR TACK COAT [ [



SNOWPLOMABLE RAI SED PAVEMENT MARKER, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 250 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 045, 720. 34 ROUTE : US 33
CALL ORDER : 250 CONTRACT ID : RS- 24355-A COUNTI ES : ALLEN W TLEY
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 34-4272670 | (2) 35-1065659 | (3) 35-1139301
| JOHNSON, S.E. COVPAN ES, | NC| BROOKS CONSTRUCTI ON COMPANY, | E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0015 501- 02400 LUVP| 5000. 00000 5000. 00| 8500. 00000 8500. 00| 2500. 00000 2500. 00
PROFI LOGRAPH | | [
0016 608- 04396 30.000 EACH 135. 00000 4050. 00| 52. 00000 1560. 00| 60. 00000 1800. 00
SHOULDER DRAI N | | [
0017 610- 05527 2400.000 My | 35. 00000 84000. 00| 39. 96000 95904. 00| 56. 00000 134400. 00
HVA FOR APPROACHES | | |
0018 616- 02320 600.000 n2 | 3. 50000 2100. 00| 4. 78000 2868. 00| 1. 00000 600. 00
GEOTEXTI LES | | [
0019 616- 06405 650.000 My | 39. 00000 25350. 00| 22. 05000 14332. 50| 14. 00000 9100. 00
R PRAP, REVETMENT | | |
0020 720- 44000 2.000 EACH 500. 00000 1000. 00| 375. 00000 750. 00| 300. 00000 600. 00
CASTING ADJUST TO GRADE | [ |
0022 801- 03290 32.000 EACH 160. 00000 5120. 00| 150. 00000 4800. 00| 160. 00000 5120. 00
CONSTRUCTI ON SIGN, C | | |
0024 801- 06640 62.000 EACH 113. 00000 7006. 00| 100. 00000 6200. 00| 113. 00000 7006. 00
CONSTRUCTI ON SIGN, A | | |
0026 801-06775 LUMP|  15000. 00000 15000. 00|  87985. 00000 87985.00|  69000. 00000 69000. 00
MAI NTAI NI NG TRAFFI C | | [
0027 808- 06703 2050.000 m | 0. 75000 1537. 50| 0. 75000 1537. 50| 0. 75000 1537. 50
LI NE, THERMOPLASTIC, SOLID, WH TE, 100rmj | |
0028 808- 06705 200.000 m | 3. 75000 750. 00| 3. 75000 750. 00| 3. 75000 750. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm | | I
0029 808- 06706 45.000 m | 10. 00000 450. 00| 10. 00000 450. 00| 10. 00000 450. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 600 | | |
mm I I I
0030 808- 06713 32000.000 m | 0. 14000 4480. 00| 0. 14000 4480. 00| 0. 14000 4480. 00
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0031 808- 75240 3100.000 m | 0. 75000 2325. 00| 0. 75000 2325. 00| 0. 75000 2325. 00
LI NE, THERMOPLASTIC, BROKEN, YELLOW | | |
100nm [ | |
0032 808- 75245 12000.000 m | 0. 75000 9000. 00| 0. 75000 9000. 00| 0. 75000 9000. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0033 808- 75320 10. 000 EACH 46. 50000 465. 00| 46. 50000 465. 00| 46. 50000 465. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0034 808- 75325 10. 000 EACH 67. 25000 672. 50 67. 25000 672. 50| 67. 25000 672. 50
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0035 808- 75996 570.000 EACH| 3. 50000 1995. 00| 2. 50000 1425. 00| 3. 00000 1710. 00
I
I

REMOVE |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 250 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 045, 720. 34 ROUTE : US 33
CALL ORDER : 250 CONTRACT 1D : RS- 24355- A COUNTI ES : ALLEN VA TLEY
LETTI NG DATE : 06/15/99 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 34-4272670 [(2) 35-1065659 | (3) 35-1139301

| JOHNSON, S.E. COVWPAN ES, | NC| BROOKS CONSTRUCTI ON COVPANY, | E & B PAVING | NC.

LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0036 808- 75998 950. 000 EACH| 25. 50000 24225. 00| 25. 50000 24225. 00| 25. 50000 24225. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0037 305- 05204 350.000 My | 90. 00000 31500. 00| 71. 65000 25077. 50| 100. 00000 35000. 00
HVA FOR PATCHI NG | | [

0038 801- 06715 1700.000 m | 0. 90000 1530. 00| 0. 80000 1360. 00| 0. 30000 510. 00
TEMPORARY PAVEMENT NMARKI NG, PAI NT | | |

0039 801- 06731 1700.000 m | 3. 25000 5525. 00| 2. 62000 4454. 00| 2. 25000 3825. 00
TEMPORARY PAVEMENT MARKI NG, | | | |

0040 801- 06732 1700.000 m | 2. 50000 4250. 00| 2. 62000 4454. 00| 0. 55000 935. 00
TEMPORARY PAVEMENT MARKI NG, || | | |

SECTI ON TOTALS | $ 2,070, 926. 00| $ 2,196, 041. 66| $ 2,418, 111.00
------------------------------------------ Hrm m mm o m e m o e e e e et oo e e o m e e e e e e et o e e e e e e e e e oo memeeoaoooo

CONTRACT TOTALS | $ 2,070, 926. 00| $ 2,196, 041. 66| $ 2,418, 111.00




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 260 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 452, 681. 59 RQUTE : 9
CALL ORDER : 260 CONTRACT I D : RS-24380-A COUNTI ES : SHELBY
LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 11/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LONVBI D
1 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,737,460.00 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1,771,752.50 101. 9737%

| (1) 35-0918397 | (2) 35-1917625 |
| R'ETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

SECTI ON 0001  RAVEMENT REPAI R CR REHABI LI TATI ON

| |
0001 105-06790 8.000 MOS | 2000. 00000 16000. 00| 1400. 00000 11200. 00

|

FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  10000. 00000 10000.00]  6700. 00000 6700. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110-01001 LUWP|  68626. 90000 68626.90|  85000. 00000 85000. 00|
MDBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 170572.000 ng | 0. 50000 85286. 00| 0. 40000 68228. 80|
SURFACE M LLING ASPHALT | | |
0005 203- 02000 897.000 n8 | 23. 00000 20631. 00| 12. 00000 10764. 00|
EXCAVATI ON, COVVON | | |
0006 305- 05204 4553.000 My | 53.00000  241309. 00] 40. 00000 182120. 00|
HVA FOR PATCH NG | | !
0007 305- 05206 2340.000 My | 26. 00000 60840. 00| 39. 50000 92430. 00|
W DENING W TH HVA | | |
0008 401- 05455 21497.000 My | 23.00000  494431.00] 24. 00000 515928. 00|
QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0009 401- 05457 9771.000 My | 32.00000  312672.00] 33. 00000 322443. 00|
QU QA HVA SURFACE 12.5 nm MAINLINE | | |
0010 401- 05463 6426.000 My | 23. 00000 147798. 00| 24. 00000 154224. 00|
QA HVA | NTERVEDI ATE 19.0 mm SHOULDER) | |

0011 401- 05465 2921.000 My | 32. 00000 93472. 00| 33. 00000 96393. 00|
QU QA HVA SURFACE 12.5 nm SHOULDER | | |
0012 405-05517 13.000 My | 220. 00000 2860. 00| 215. 00000 2795. 00|
ASPHALT FOR PRI ME COAT | | |
0013 406- 05520 90.000 My | 130. 00000 11700. 00| 180. 00000 16200. 00|
ASPHALT FOR TACK COAT | | |
0014 501- 02400 LUMP|  7000. 00000 7000.00]  4500. 00000 4500. 00]
PROFI LOGRAPH | | |
0015 610- 05527 1231.000 My | 53. 00000 65243. 00| 66. 00000 81246. 00|
|

HVA FOR APPROACHES | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 260 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 2, 452, 681. 59 ROUTE : 9
CALL ORDER : 260 CONTRACT I D : RS- 24380- A OOUNTI ES : SHELBY
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 |
| R'ETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0016 615- 06525 4.000 EACH 400. 00000 1600. 00| 400. 00000 1600. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0017 801- 06640 45.000 EACH 70. 00000 3150. 00| 75. 00000 3375. 00|
CONSTRUCTI ON SIGN, A | | |
0018 801- 06643 1640.000 m | 4. 00000 6560. 00| 2. 50000 4100. 00|
TEMPORARY PAVEMENT MARKING |, YELLOW | | |
100 mm | | |
0019 801- 06775 LUMP|  50000. 00000 50000. 00|  72000. 00000 72000. 00|
MAI NTAI NI NG TRAFFI C | | |
0020 808- 06712 14655.000 m | 0. 13000 1905. 15| 0. 15000 2198. 25|
LINE, PAINT, BROKEN, YELLOWN 100 nm | | |
0021 808-06713 33960.000 m | 0. 13000 4414. 80| 0. 15000 5094. 00|
LINE, PAINT, SOLID, WHITE, 100 nm | | |
0022 808- 06714 9455.000 m | 0. 13000 1229. 15| 0. 15000 1418. 25|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0023 808- 06726 29.100 m | 20. 00000 582. 00| 22.00000 640. 20|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nm | | [
0024 808- 75996 1005. 000 EACH| 5. 00000 5025. 00| 3. 50000 3517. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0025 808- 75998 1005. 000 EACH| 25. 00000 25125. 00| 27. 50000 27637. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,737, 460. 00| $ 1,771, 752.50]
CONTRACT TOTALS | $ 1,737, 460. 00| $ 1,771, 752. 50




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 631, 924. 00 RQUTE : 3
CALL ORDER @ 270 CONTRACT I D : RS-24406-A COUNTI ES : RUSH
LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 11/01/99 COWLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH R LEY CONSTRUCTI ON COVPANY, | NC. $ 1,749, 694. 69 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,994, 738.63 114. 0049%
3 35-1357381 O MARA, DAVE CONTRACTCR | NC. $ 2,050, 793.25 117. 2086%
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1357381

| RFETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. | O MARA, DAVE CONTRACTCR | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  PAVEMENT REPAI R CR REHABI LI TATI ON

I
0001 105-06790 9.000 M35 | 1600. 00000 14400. 00| 1400. 00000 12600. 00

I
| 1000. 00000 9000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUWP| 11271. 01000 11271. 01 11000. 00000 11000. 00| 15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP| 44000. 00000 44000. 00| 99000. 00000 99000. 00| 100000. 00000 100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 1.000 EACH 400. 00000 400. 00| 200. 00000 200. 00| 1000. 00000 1000. 00
HEADWALL, REMOVE | | |
0005 202- 60820 9035.000 n2 | 1. 30000 11745. 50| 1. 60000 14456. 00| 2. 00000 18070. 00
SURFACE M LLING ASPHALT (37mm | | |
Appr oaches) | | |
0006 202-60820 165870.000 n2 | 0. 21000 34832. 70| 0. 65000 107815. 50| 0. 75000 124402. 50
SURFACE M LLING ASPHALT (37nm Mainline | | |
& Shldr.) | | |
0007 202- 60820 66035.000 n2 | 1. 35000 89147. 25| 1. 05000 69336. 75| 1. 50000 99052. 50
SURFACE M LLI NG, ASPHALT (75nmm Add. | | |
Depth Minline Ex. Wdening & | | |
0008 211- 02060 7.200 n8 | 28. 00000 201. 60| 22. 00000 158. 40| 40. 00000 288. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303-52308 30.000 M | 23. 00000 690. 00| 25. 00000 750. 00| 30. 00000 900. 00
COWPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 305- 05204 50.000 My | 105. 00000 5250. 00| 145. 00000 7250. 00| 110. 00000 5500. 00
HVA FOR PATCHI NG (Undi stri buted | | |
Quantity) I I I
0011 305- 05206 595.000 My | 46. 00000 27370. 00| 47.00000 27965. 00| 60. 00000 35700. 00
W DENI NG W TH HVA | | |
0012 401- 05437 6190.000 My | 24. 50000 151655. 00| 28. 50000 176415. 00| 29. 00000 179510. 00
I

QC/ QA HVA BASE 25.0 nm MAI NLI NE | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 22/
270 -2

99

ENG NEER S ESTI MATE: $ 2, 631, 924. 00 RQUTE : 3
CALL ORDER : 270 CONTRACT I D : RS-24406-A COUNTI ES : RUSH
LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1357381
| RFIETH RI LEY CONSTRUCTI ON COM M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR, | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e
0013 401- 05455 14125.000 My | 25. 90000 365837. 50| 26. 75000 377843. 75| 26. 00000 367250. 00
QC/ QA HVA | NTERMEDI ATE 19.0 nmm MAI NLI NE| | |
0014 401- 05457 10090. 000 My | 34. 75000 350627. 50| 37. 95000 382915. 50| 34. 00000 343060. 00
QU QA HVA SURFACE 12.5 nm MAI NLI NE | | |
0015 401- 05459 5700.000 My | 24. 50000 139650. 00| 28. 50000 162450. 00| 30. 00000 171000. 00
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0016 401- 05465 2460.000 My | 34. 75000 85485. 00| 37. 95000 93357. 00| 34. 00000 83640. 00
QC/ QA HVA SURFACE 12.5 nm SHOULDER | | |
0017 402- 05487 3440.000 My | 25. 90000 89096. 00| 26. 75000 92020. 00| 26. 00000 89440. 00
HVA | NTERMVEDI ATE 19. 0 mm SHOULDER | | |
0018 402- 05495 50.000 My | 43. 00000 2150. 00| 55. 00000 2750. 00| 110. 00000 5500. 00
HVA WEDGE AND LEVEL (Undi stri buted | | |
Quantity) | | |
0019 405-05517 176.500 My | 200. 00000 35300. 00| 260. 00000 45890. 00| 225. 00000 39712. 50
ASPHALT FOR PRI ME COAT (I ncl udes | | |
155. 2My Undi str. Quant . f or Bel ow | | |
0020 406- 05520 92.300 My | 150. 00000 13845. 00| 160. 00000 14768. 00| 175. 00000 16152. 50
ASPHALT FOR TACK COAT | | |
0021 501- 02400 LUWP| 5400. 00000 5400. 00| 3400. 00000 3400. 00| 10000. 00000 10000. 00
PROFI LOGRAPH | | |
0022 610- 05527 4400.000 My | 39. 00000 171600. 00| 36. 00000 158400. 00| 50. 00000 220000. 00
HVA FOR APPROACHES | | |
0023 615- 06525 11. 000 EACH 310. 00000 3410. 00| 200. 00000 2200. 00| 600. 00000 6600. 00
CASTI NG ADJUSTED TO GRADE, MONUVMENT | |
(Undistributed Quantity for Bench Marks, | | |
0024 616- 02320 510.000 n2 | 2. 65000 1351. 50| 2.50000 1275. 00| 5. 00000 2550. 00
GEOTEXTI LES | | |
0025 616-06451 180.000 My | 29. 00000 5220. 00| 25. 00000 4500. 00| 30. 00000 5400. 00
Rl PRAP, UNI FORM | | |
0026 621- 06559 1500. 000 nm2 | 0. 85000 1275. 00| 0. 90000 1350. 00| 1. 00000 1500. 00
MULCHED SEEDI NG R | | |
0027 715-05217 2.000 m | 200. 00000 400. 00| 280. 00000 560. 00| 250. 00000 500. 00
Pl PE, TYPE 5, CI RCULAR, 300 nm | | |
0028 715-46000 1.000 EACH 300. 00000 300. 00| 200. 00000 200. 00| 500. 00000 500. 00
PI PE END SECTI ON, 300 mm | |
0029 801-06049 3560. 000 m 1. 00000 3560. 00| 0. 90000 3204. 00| 1. 00000 3560. 00
TEMPORARY PAVEMENT MARKING 11, YELLOW | | |
100 mm | | |
0030 801- 06640 52.500 EACH 60. 00000 3150. 00| 61. 00000 3202. 50| 65. 00000 3412. 50
CONSTRUCTI ON SIGN, A | | |
0031 801- 06643 1780.000 m | 2.90000 5162. 00| 4. 75000 8455. 00| 3. 00000 5340. 00
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
| I

100 nm |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 270 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 631, 924. 00 ROUTE : 3
CALL ORDER : 270 CONTRACT 1D : RS 24406- A COUNTI ES : RUSH
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1357381

| RFETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. | O MARA, DAVE CONTRACTCR | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0032 801- 06644 71.000 m | 5. 00000 355. 00| 4. 75000 337. 25 5. 00000 355. 00
TEMPCRARY PAVEMENT MARKING |, WHITE, | | |
100 mm | | |

0033 801- 06647 142.000 m | 2. 00000 284. 00| 0. 90000 127. 80| 5. 00000 710. 00
TEMPORARY PAVEMENT MARKING |1, WHITE, | | |
100 mm | | |

0034 801- 06710 240.000 DAY | 15. 00000 3600. 00| 12. 00000 2880. 00| 25. 00000 6000. 00
FLASH NG ARROW SI GN | | [

0035 801- 06775 LUMP|  46525. 00000 46525.00|  80500. 00000 80500. 00|  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |

0036 805- 02441 190.000 m | 2. 00000 380. 00| 2. 05000 389. 50 2. 00000 380. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | |

0037 805- 78795 73.000 m | 35. 00000 2555. 00| 28. 75000 2098. 75 50. 00000 3650. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | |

0038 805- 92951 2.000 EACH 321. 00000 642. 00| 235. 00000 470. 00 400. 00000 800. 00
SI GNAL DETECTCR HOUSI NG ADJUST TO GRADE | |

0039 808- 06712 2397.000 m | 0. 13000 311. 61| 0. 13000 311. 61 0. 15000 359. 55
LINE, PAINT, BROKEN, YELLOW 100 nm | |

0040 808- 06714 20844.000 m | 0. 13000 2709. 72 0. 13000 2709. 72 0. 15000 3126. 60
LINE, PAINT, SOLID, YELLON 100 mm | |

0041 808- 75007 708.000 m | 0. 20000 141. 60| 0. 20000 141. 60 0. 20000 141. 60
LINE, PAINT, SOLID, WHI TE, 150 nm

0042 808- 75297 43.000 m | 13. 90000 597. 70 15. 00000 645. 00 15. 00000 645. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
0043 808- 75320 3.000 EACH 56. 00000 168. 00

I

|

|

PAVEMENT MESSAGE MARKI NGS, | |

THERMOPLASTI C, LANE | NDI CATI ON ARROWV | |

(Undi stributed Quantity) | |
0044 808- 75325 3.000 EACH 75. 00000 225. 00| 77.00000 231.00 85. 00000 255. 00

PAVEMENT MESSAGE MARKI NGS, | |

THERMOPLASTI C, WORD ( ONLY) | |

(Undi stributed Quantity) | |
0045 808- 75996 550. 000 EACH 3. 60000 1980. 00| 3. 70000 2035. 00 4. 00000 2200. 00

SNOAPLOMBLE RAI SED PAVEMENT MARKER, | |

REMOVE | |
0046 808- 75998 550. 000 EACH| 26. 25000 14437. 50| 27. 20000 14960. 00 29. 00000 15950. 00

SNONPLOMBLE RAI SED PAVEMENT MARKER | |
0047 621-01004 2.000 EACH 500. 00000 1000. 00| 520. 00000 1040. 00 1250. 00000 2500. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ |

I
I
I
I
I
I
I
I
I
I
I
I
|
58. 00000 174. 00| 60. 00000 180. 00
I
I
I
I
I
I
I
I
|
I
I
I
SEEDI NG | | |



ENG NEER S ESTI MATE: $ 2, 631, 924. 00

I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/ 22/ 99
PAGE : 270 -4

TABULATI ON CF BI DS
RQUTE : 3
CONTRACT I D : RS-24406-A COUNTI ES : RUSH

CALL CRDER : 270
LETTI NG DATE : 06/15/99 10: 00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-1357381
| RIETH RI LEY CONSTRUCTI ON COM M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
SECTI ON TOTALS | $ 1,749, 694. 69 $ 1,994, 738. 63| $ 2,050, 793.25
------------------------------------------ e m mm o m e m e o e et e oo e e o e e e e e e et e e e e e e e e e e e e e e e memeeeaoon
CONTRACT TOTALS | $ 1,749, 694. 69| $ 1,994, 738. 63| $ 2,050, 793.25







